DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
CALL ORDER 001 CONTRACT ID T201007202.01 COUNTIES KENT
LETTING DATE 08/16/11 DISTRICT Sl
STATE/FEDERAL AID NO: EBROS-K040(2) CONTRACT TIME : 40 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) EBROS-K040(2)
BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
SET-ASIDE
VENDOR RANKING Contract was awarded on 09/12/11 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 256,021.68 112.1112% 100.0000%
1 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 228,364.11 100.0000 89.1972%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 234,848.45 102.8395 91.7299%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 242,489.38 106.1854 94.7144%
4 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 253,925.42 111.1932 99.1812%
5 DAVID W TALLEY GENERAL CONTRACTOR, LLC, 199 AIRPORT ROAD, NEW CASTLE, DE, 19720 $ 257,896.14 112.9320% 100.7321%
6 DIXIE CONSTRUCTION COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028 $ 263,647.03 115.4503% 102.9784%
7 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 315,047.85 137.9586% 123.0551%
8 A P CROLL & SON, INC., P O BOX 748, GEORGETOWN, DE, 19947 $ 317,112.49 138.8627% 123.8616%
DAVID A BRAMBLE, INC. IRREGULAR
I( 0 ) I( 1 I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001  NON-FIXED QUANTITIES
| | |
0010 201000 LUMP | 10000.00000 10000.00] 5000.00000 5000.00] 2500.00000 2500.00
CLEARING AND GRUBBING | | |
0020 202000 195.000 cCY | 20.81182 4058.30] 25.00000 4875.00] 17.00000 3315.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 75.000 CY | 27.60681 2070.51 100.00000 7500.00] 24.00000 1800.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 43.000 cCY | 30.14306 1296.15] 25.00000 1075.00] 31.00000 1333.00
BORROW, TYPE B | |
0050 209003 224.000 cCy | 20.07398 4496.57] 25.00000 5600.00] 27.00000 6048.00
BORROW, TYPE C | |
0060 210000 97.000 CY | 20.45685 1984.31| 25.00000 2425.00] 22.00000 2134.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 10000.00000 10000.00] 14000.00000 14000.00] 13000.00000 13000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 251000 435.000 LF | 2.06468 898.14| 2.00000 870.00] 2.50000 1087.50
| | |

SILT FENCE



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK,

CLAYTON

DATE
PAGE

09/12/11
001 -2

CALL ORDER : 001 CONTRACT ID T201007202.01 COUNTIES KENT
LETTING DATE 08/16/11 DISTRICT
SET-ASIDE
I( 0 ) I( 1 I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i
0090 252002 1.000 EACH | 135.76112 135.76/| 250.00000 250.00] 110.00000 110.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 263001 1.000 EACH | 923.28338 923.28]| 100.00000 100.00]| 600.00000 600.00
SUMP PIT, TYPE 2 | |
0110 265500 LUMP | 25000.00000 25000.00]| 15000.00000 15000.00]| 8800.00000 8800.00
STREAM DIVERSION | |
0120 270000 1.000 EACH | 1372.47638 1372.48| 100.00000 100.00]| 520.00000 520.00
PORTABLE SEDIMENT TANK | | |
0130 302007 137.000 cCy | 32.42948 4442.84| 40.00000 5480.00 | 46.00000 6302.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 302011 92.000 TON | 35.12209 3231.23] 55.00000 5060.00| 36.00000 3312.00
DELAWARE NO. 3 STONE | | |
0150 401645 137.000 TON | 92.06221 12612.52]| 95.00000 13015.00] 95.00000 13015.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0160 401648 89.000 TON | 78.33320 6971.65] 90.00000 8010.00]| 103.00000 9167.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0170 602011 3.000 cCYy | 554.78876 1664.37| 1667.00000 5001.00] 2076.00000 6228.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
0180 602579 96.000 EACH | 21.00861 2016.83 25.00000 2400.00] 8.90000 854.40
DRILLING HOLES AND INSTALLING DOWELS | | |
0190 604000 475.000 LB | 1.82928 868.91| 1.90000 902.50] 4.20000 1995.00
BAR REINFORCEMENT, EPOXY COATED | |
0200 608000 167.000 TON | 27.48680 4590.30]| 21.00000 3507.00] 36.00000 6012.00
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0210 612015 192.000 LF | 275.00000 52800.00| 275.00000 52800.00| 361.00000 69312.00
REINFORCED CONCRETE PIPE, 72", CLASS II | | |
0220 701022 101.000 LF | 25.89039 2614.93] 25.00000 2525.00] 25.00000 2525.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0230 705001 436.000 SF | 6.61730 2885.14] 5.50000 2398.00] 4.80000 2092.80
P.C.C. SIDEWALK, 4" | | |
0240 712021 275.000 TON | 40.63920 11175.78]| 50.00000 13750.00]| 40.50000 11137.50
RIPRAP, R-5 | | I
0250 712531 39.000 CYy | 34.53774 1346.97| 38.00000 1482.00]| 35.00000 1365.00
I I I

CHANNEL BED FILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/12/11
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
CALL ORDER : 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE : 08/16/11 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0260 713003 271.000 SY | 2.72614 738.78]| 3.50000 948.50| 3.00000 813.00
GEOTEXTILES, RIPRAP | | |
0270 732002 1034.000 SY | 5.26449 5443.48| 4.00000 4136.00] 6.70000 6927.80
TOPSOIL, 6" DEPTH | | |
0280 732004 69.000 TON | 35.00000 2415.00]| 30.00000 2070.00]| 6.70000 462.30
TOPSOIL (TON) | | |
0290 734013 1187.000 SY | 0.75288 893.67| 1.75000 2077.25] 0.63000 747.81
PERMANENT GRASS SEEDING, DRY GROUND | | |
0300 734015 25.000 SY | 3.67423 91.86]| 1.75000 43.75] 2.30000 57.50
PERMANENT GRASS SEEDING, WET GROUND | | |
0310 735533 1187.000 SY | 2.13887 2538.84] 3.00000 3561.00] 2.00000 2374.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0320 743004 20.000 EADY | 82.15127 1643.03 125.00000 2500.00] 58.00000 1160.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0330 743057 20.000 HOUR | 41.81000 836.20]| 41.81000 836.20]| 41.81000 836.20
FLAGGER, KENT COUNTY, FEDERAL | | |
0340 743066 7.000 HOUR | 60.62000 424.34| 60.62000 424.34| 60.62000 424.34
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0350 748015 46.000 SF | 8.93671 411.09]| 50.00000 2300.00]| 11.50000 529.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0360 748506 914.000 LF | 1.76885 1616.73 | 3.00000 2742.00] 3.50000 3199.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0370 749687 3.000 EACH | 66.92170 200.77] 35.00000 105.00]| 52.00000 156.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0380 758000 605.000 SY | 14.96748 9055.33]| 6.00000 3630.00]| 13.00000 7865.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0390 760000 1277.000 SYIN | 5.87455 7501.80 | 3.41000 4354.57] 4.50000 5746.50
PAVEMENT - MILLING, HOT-MIX | | |
0400 762001 175.000 LF | 2.74972 481.20]| 2.00000 350.00] 2.40000 420.00
SAW CUTTING, HOT MIX | | |
0410 762002 12.000 LF | 6.75692 81.08]| 180.00000 2160.00] 30.40000 364.80
| | |

SAW CUTTING, CONCRETE, FULL DEPTH



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK,

FINAL
CLAYTON

DATE
PAGE

09/12/11
001 -4

CALL ORDER 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE 08/16/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )

|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |[MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0420 763000 LUMP | 12191.50850 12191.51] 8900.00000 8900.00 | 6500.00000 6500.00

INITIAL EXPENSE | | |
0430 763501 LUMP | 5000.00000 5000.00] 1800.00000 1800.00] 2600.00000 2600.00

CONSTRUCTION ENGINEERING | | |
0440 763643 LUMP | 10000.00000 10000.00| 5500.00000 5500.00] 7100.00000 7100.00

MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0450 763646 LUMP | 25000.00000 25000.00] 6800.00000 6800.00]| 12000.00000 12000.00

MAINTENANCE OF TRAFFIC FOR PEDESTRIAN | | |

ACCESS | | |
SECTION TOTALS | $ 256,021.68]| $ 228,364.11] $ 234,848.45
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 256,021.68]| $ 228,364.11] $ 234,848.45

DBE GOALS




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

DATE
PAGE

09/12/11
001 -5

PG 64-22

CALL ORDER 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE : 08/16/11 DISTRICT s1
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
|JJID INC |GEORGE & LYNCH INC |DAVID W TALLEY GENERAL CONTRA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  NON-FIXED QUANTITIES
| | |
0010 201000 LUMP | 2000.00000 2000.00] 3200.00000 3200.00] 2500.00000 2500.00
CLEARING AND GRUBBING [ [ |
0020 202000 195.000 CY | 13.80000 2691.00] 20.85000 4065.75| 16.00000 3120.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 75.000 CY | 8.76000 657.00] 32.45000 2433.75] 16.00000 1200.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 43.000 CY | 37.53000 1613.79] 23.30000 1001.90] 27.00000 1161.00
BORROW, TYPE B | |
0050 209003 224.000 CY | 30.26000 6778.24] 26.45000 5924.80] 25.00000 5600.00
BORROW, TYPE C [ [
0060 210000 97.000 CY | 21.67000 2101.99] 13.15000 1275.55] 18.00000 1746.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | [ [
0070 211000 LUMP | 13000.00000 13000.00] 18000.00000 18000.00] 9000.00000 9000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 251000 435.000 LF | 2.10000 913.50] 2.60000 1131.00] 2.00000 870.00
SILT FENCE [ [ |
0090 252002 1.000 EACH | 153.08000 153.08] 146.00000 146.00| 100.00000 100.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 263001 1.000 EACH | 1285.85000 1285.85] 899.00000 899.00| 600.00000 600.00
SUMP PIT, TYPE 2 | [
0110 265500 LUMP | 15500.00000 15500.00] 18055.00000 18055.00]  29000.00000 29000.00
STREAM DIVERSION [ [
0120 270000 1.000 EACH | 1837.94000 1837.94] 727.00000 727.00] 1100.00000 1100.00
PORTABLE SEDIMENT TANK | | |
0130 302007 137.000 CY | 48.14000 6595.18] 47.25000 6473.25] 34.00000 4658.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 302011 92.000 TON | 31.83000 2928.36| 32.70000 3008.40] 29.00000 2668.00
DELAWARE NO. 3 STONE [ [ [
0150 401645 137.000 TON | 115.00000 15755.00] 102.90000 14097.30] 125.00000 17125.00
SUPERPAVE, TYPE C HOT-MIX, 160 [ [ |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | [
0160 401648 89.000 TON | 113.00000 10057.00] 115.35000 10266.15] 140.00000 12460.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | [
| | |

GYRATIONS,



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

DATE : 09/12/11
PAGE : 001 -6

CALL ORDER : 001 CONTRACT ID : T201007202.01 COUNTIES KENT
LETTING DATE : 08/16/11 DISTRICT ¢ Sl
SET-ASIDE
I( 3 ) I( 4 ) I ( 5 )
|JJID INC | GEORGE & LYNCH INC |DAVID W TALLEY GENERAL CONTRA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i
0170 602011 3.000 cCy | 1900.00000 5700.00 2137.45000 6412.35] 800.00000 2400.00
|

PORTLAND CEMENT CONCRETE MASONRY,
SUBSTRUCTURE, CLASS A



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

09/12/11
001 -7

CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
CALL ORDER 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE : 08/16/11 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |GEORGE & LYNCH INC |DAVID W TALLEY GENERAL CONTRA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 602579 96.000 EACH | 29.20000 2803.20] 27.50000 2640.00] 12.00000 1152.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0190 604000 475.000 LB | 3.30000 1567.50] 3.15000 1496.25] 1.25000 593.75
BAR REINFORCEMENT, EPOXY COATED | | |
0200 608000 167.000 TON | 24.50000 4091.50] 34.20000 5711.40] 27.00000 4509.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL]| | |
0210 612015 192.000 LF | 310.00000 59520.00] 291.50000 55968.00| 320.00000 61440.00
REINFORCED CONCRETE PIPE, 72", CLASS II | | |
0220 701022 101.000 LF | 27.94000 2821.94| 36.45000 3681.45] 21.00000 2121.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0230 705001 436.000 SF | 6.03000 2629.08] 7.45000 3248.20] 5.00000 2180.00
P.C.C. SIDEWALK, 4" | | |
0240 712021 275.000 TON | 33.91000 9325.25]| 36.20000 9955.00| 36.00000 9900.00
RIPRAP, R-5 | | |
0250 712531 39.000 cCY | 58.31000 2274.09] 28.25000 1101.75]| 30.00000 1170.00
CHANNEL BED FILL | | |
0260 713003 271.000 SY | 2.95000 799.45]| 4.10000 1111.10] 2.50000 677.50
GEOTEXTILES, RIPRAP | | |
0270 732002 1034.000 SY | 4.48000 4632.32] 6.40000 6617.60] 5.00000 5170.00
TOPSOIL, 6" DEPTH | | |
0280 732004 69.000 TON | 35.95000 2480.55] 26.80000 1849.20] 50.00000 3450.00
TOPSOIL (TON) | | |
0290 734013 1187.000 SY | 0.62000 735.94] 0.32000 379.84] 1.50000 1780.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0300 734015 25.000 SY | 2.16000 54.00] 10.50000 262.50] 2.50000 62.50
PERMANENT GRASS SEEDING, WET GROUND | | |
0310 735533 1187.000 SY | 2.16000 2563.92] 2.10000 2492.70] 2.00000 2374.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0320 743004 20.000 EADY | 84.18000 1683.60]| 75.00000 1500.00] 100.00000 2000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0330 743057 20.000 HOUR | 41.81000 836.20| 41.81000 836.20| 41.81000 836.20
FLAGGER, KENT COUNTY, FEDERAL | | |
0340 743066 7.000 HOUR | 60.62000 424.34| 60.62000 424.34| 60.62000 424.34
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |



CONTRACT TITLE BR 2-040A ON K040 sC

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
HOOL LANE OVER DUCK CREEK, CLAYTON

DATE 09/12/11
PAGE : 001 -8

CALL ORDER : 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE 08/16/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5
|JJID INC |GEORGE & LYNCH INC |DAVID W TALLEY GENERAL CONTRA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0350 748015 46.000 SF | 10.52000 483.92]| 10.50000 483.00]| 11.50000 529.00
|

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

DATE : 09/12/11
PAGE : 001 -9

CALL ORDER : 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE : 08/16/11 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |GEORGE & LYNCH INC |DAVID W TALLEY GENERAL CONTRA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 748506 914.000 LF | 3.16000 2888.24] 3.15000 2879.10] 3.40000 3107.60
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0370 749687 3.000 EACH | 68.23000 204.69]| 71.50000 214.50] 300.00000 900.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0380 758000 605.000 SY | 5.72000 3460.60] 1.00000 605.00]| 7.00000 4235.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0390 760000 1277.000 SYIN | 3.16000 4035.32] 2.55000 3256.35] 4.75000 6065.75
PAVEMENT - MILLING, HOT-MIX | | |
0400 762001 175.000 LF | 2.10000 367.50] 7.10000 1242.50] 2.00000 350.00
SAW CUTTING, HOT MIX | | |
0410 762002 12.000 LF | 10.52000 126.24]| 10.60000 127.20]| 5.00000 60.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0420 763000 LUMP | 12000.00000 12000.00 | 13600.00000 13600.00 | 15000.00000 15000.00
INITIAL EXPENSE | | |
0430 763501 LUMP | 5900.00000 5900.00] 3150.00000 3150.00] 3500.00000 3500.00
CONSTRUCTION ENGINEERING | | |
0440 763643 LUMP | 10500.00000 10500.00 | 7478.42000 7478.42] 9000.00000 9000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0450 763646 LUMP | 13712.06000 13712.06 | 24496.62000 24496.62]| 20000.00000 20000.00
MAINTENANCE OF TRAFFIC FOR PEDESTRIAN | | |
ACCESS | | I
SECTION TOTALS | $ 242,489.38]| $ 253,925.42] $ 257,896.14
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 242,489.38| $ 253,925.42]| $ 257,896.14

DBE GOALS | 7 3




PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/12/11
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
CALL ORDER 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE 08/16/11 DISTRICT S1
SET-ASIDE
I( 6 ) I ( 7 ) I ( 8 )
|DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY |A P CROLL & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001  NON-FIXED QUANTITIES
| | |
0010 201000 LUMP | 4900.00000 4900.00] 7000.00000 7000.00 | 5295.00000 5295.00
CLEARING AND GRUBBING | | |
0020 202000 195.000 CY | 29.10000 5674.50] 18.50000 3607.50] 14.50000 2827.50
EXCAVATION AND EMBANKMENT | | |
0030 207000 75.000 CY | 47.10000 3532.50] 89.00000 6675.00] 39.75000 2981.25
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 43.000 CY | 31.00000 1333.00] 40.00000 1720.00] 100.00000 4300.00
BORROW, TYPE B | |
0050 209003 224.000 CY | 20.00000 4480.00] 21.00000 4704.00] 41.50000 9296.00
BORROW, TYPE C | |
0060 210000 97.000 CY | 72.40000 7022.80] 18.00000 1746.00] 48.50000 4704.50
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 5830.00000 5830.00] 15400.00000 15400.00] 5900.00000 5900.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 251000 435.000 LF | 1.20000 522.00]| 2.15000 935.25] 2.00000 870.00
SILT FENCE | | I
0090 252002 1.000 EACH | 158.00000 158.00]| 200.00000 200.00] 160.00000 160.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 263001 1.000 EACH | 2510.00000 2510.00] 1700.00000 1700.00] 8200.00000 8200.00
SUMP PIT, TYPE 2 | |
0110 265500 LUMP | 16100.00000 16100.00 | 15600.00000 15600.00 | 26250.00000 26250.00
STREAM DIVERSION | |
0120 270000 1.000 EACH | 2510.00000 2510.00] 3000.00000 3000.00] 3335.00000 3335.00
PORTABLE SEDIMENT TANK | | |
0130 302007 137.000 cCY | 64.10000 8781.70] 59.00000 8083.00 61.50000 8425.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 302011 92.000 TON | 29.60000 2723.20] 47.00000 4324.00] 83.75000 7705.00
DELAWARE NO. 3 STONE | | |
0150 401645 137.000 TON | 98.60000 13508.20] 91.00000 12467.00] 120.00000 16440.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0160 401648 89.000 TON | 102.00000 9078.00] 98.00000 8722.00 170.00000 15130.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
| | |

GYRATIONS,
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
CALL ORDER 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE 08/16/11 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY |A P CROLL & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0170 602011 3.000 cCY | 5430.00000 16290.00] 5880.00000 17640.00] 1775.00000 5325.00
|

PORTLAND CEMENT CONCRETE MASONRY,

SUBSTRUCTURE, CLASS A
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
CALL ORDER  : 001 CONTRACT ID : T201007202.01 COUNTIES : KENT
LETTING DATE : 08/16/11 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY |A P CROLL & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 602579 96.000 EACH | 112.00000 10752.00 | 48.00000 4608.00] 37.00000 3552.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0190 604000 475.000 LB | 2.10000 997.50| 1.50000 712.50] 1.85000 878.75
BAR REINFORCEMENT, EPOXY COATED | |
0200 608000 167.000 TON | 42.40000 7080.80| 54.00000 9018.00]| 51.00000 8517.00
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL]| | |
0210 612015 192.000 LF | 295.00000 56640.00| 285.00000 54720.00| 385.00000 73920.00
REINFORCED CONCRETE PIPE, 72", CLASS II | | |
0220 701022 101.000 LF | 29.40000 2969.40] 30.00000 3030.00] 49.00000 4949.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0230 705001 436.000 SF | 6.05000 2637.80] 6.20000 2703.20] 10.00000 4360.00
P.C.C. SIDEWALK, 4" | | |
0240 712021 275.000 TON | 30.00000 8250.00 | 51.00000 14025.00 | 46.00000 12650.00
RIPRAP, R-5 | | |
0250 712531 39.000 CY | 37.40000 1458.60| 34.00000 1326.00] 31.00000 1209.00
CHANNEL BED FILL | |
0260 713003 271.000 SY | 1.15000 311.65] 2.85000 772.35] 2.75000 745.25
GEOTEXTILES, RIPRAP | | |
0270 732002 1034.000 SY | 3.00000 3102.00] 6.30000 6514.20] 7.00000 7238.00
TOPSOIL, 6" DEPTH | |
0280 732004 69.000 TON | 22.00000 1518.00] 50.00000 3450.00] 11.00000 759.00
TOPSOIL (TON) | | |
0290 734013 1187.000 SY | 0.32000 379.84] 0.33000 391.71] 1.00000 1187.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0300 734015 25.000 SY | 10.50000 262.50] 10.75000 268.75]| 5.00000 125.00
PERMANENT GRASS SEEDING, WET GROUND | |
0310 735533 1187.000 SY | 2.10000 2492.70] 2.15000 2552.05] 2.50000 2967.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0320 743004 20.000 EADY | 78.80000 1576.00]| 84.00000 1680.00]| 199.00000 3980.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0330 743057 20.000 HOUR | 41.81000 836.20| 41.81000 836.20| 41.81000 836.20
FLAGGER, KENT COUNTY, FEDERAL | | |
0340 743066 7.000 HOUR | 60.62000 424.34| 60.62000 424.34| 60.62000 424.34
| | |

FLAGGER, KENT COUNTY, FEDERAL, OVERTIME
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TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
CALL ORDER 001 CONTRACT ID T201007202.01 COUNTIES KENT
LETTING DATE 08/16/11 DISTRICT Sl
SET-ASIDE
I( 6 ) I ( 7 ) I ( 8 )
|DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY |A P CROLL & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0350 748015 46.000 SF | 28.90000 1329.40]| 29.60000 1361.60]| 20.00000 920.00
|

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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CONTRACT TITLE BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON
CALL ORDER 001 CONTRACT ID T201007202.01 COUNTIES KENT
LETTING DATE 08/16/11 DISTRICT Sl
SET-ASIDE
6 ) I( 7 ) I ( 8 )

LINE NO / ITEM CODE / ALT

(
DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUC

TION COMPANY
|

|A P CROLL & SON INC

I
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0360 748506 914.000 LF | 1.45000 1325.30] 1.50000 1371.00] 4.00000 3656.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0370 749687 3.000 EACH | 368.00000 1104.00] 80.00000 240.00]| 54.00000 162.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0380 758000 605.000 SY | 3.05000 1845.25] 6.00000 3630.00]| 3.00000 1815.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0390 760000 1277.000 SYIN | 1.30000 1660.10] 3.60000 4597.20] 7.10000 9066.70
PAVEMENT - MILLING, HOT-MIX | | |
0400 762001 175.000 LF | 2.65000 463.75] 3.20000 560.00]| 2.40000 420.00
SAW CUTTING, HOT MIX | | |
0410 762002 12.000 LF | 10.50000 126.00]| 11.00000 132.00]| 775.00000 9300.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0420 763000 LUMP | 15400.00000 15400.00 | 24300.00000 24300.00| 9500.00000 9500.00
INITIAL EXPENSE | |
0430 763501 LUMP | 2310.00000 2310.00] 7400.00000 7400.00 | 7750.00000 7750.00
CONSTRUCTION ENGINEERING | | |
0440 763643 LUMP | 23800.00000 23800.00]| 22700.00000 22700.00| 7315.00000 7315.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0450 763646 LUMP | 7640.00000 7640.00] 28200.00000 28200.00| 11765.00000 11765.00
MAINTENANCE OF TRAFFIC FOR PEDESTRIAN | | |
ACCESS | | |
SECTION TOTALS | $ 263,647.03] $ 315,047.85] $ 317,112.49
—————————————————————————————————————————— fo———————————
CONTRACT TOTALS | $ 263,647.03] $ 315,047.85] $ 317,112.49
DBE GOALS | % | 7 % | $




